EQUIPMENT LIST “B”
B.EQUIPMENT TO BE FURNISHED AND/OR INSTALLED BY THE CONTRACTOR

CATEGORY

TEMPORARY INTERCONNECT WIRING DIAGRAM

CODE DESCRIPTION UNIT QUANTITY A
800000  REMOVE AND DISPOSE OF EXISTING TRAFFIC SIGNAL EQUIPMENT LS 1 A
805050  WEATHER HEAD. 3 INCH EA 1
805115 3 INCH SCHEDULE 80 RIGID PVC CONDUIT—-BORED LF 20 Tew A
805135 3 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED LF 110 e
811001 FURNISH AND INSTALL ELECTRICAL HANDHOLE EA 1 TCw
822001 12-PAIR COMMUNICATION CABLE, SELF-SUPPORTING (QOVERHEAD) LF 1900 A
822002 12-PAIR COMMUNICATION CABLE, JELLYFILLED (UNDERGROUND) LF 105 o *
833060 3 INCH DIAMETER POLYVINYL CHLORIDE CONDUIT., SCHEDULE 80, RISER LF 30 <~ A A
EQUIPMENT LIST “c”
C. EQUIPMENT TO BE REMOVED BY THE CONTRACTOR AND RETURNED TO SHA. / A A
-~
NONE M%J A WIRING DIAGRAM KEY %
’ ,C,D
/ A 1-12 PAIR COMMUNICATION CABLE (19 AWG)., SELF—SUPPORTING (OVERHEAD) 5 A SEE NOTE #2 AND #4
SEE NOTE #3 AND #4 ' B.C, B 1-12 PAIR COMMUNICATION CABLE (19 AWG), JELLYFILLED (UNDERGROUND)
& C EXISTING 12-PAIR COMMUNICATION CABLE (TO REMAIN) AsC.D
C B A_\\\ BG&E D EXISTING 12-PAIR COMMUNICATION CABLE (TD BE REMOVED) o
EXISTING 1/C CABLE ‘j\ " S424TT '~ EXISTING I/C CABLE
TO CROYDON RD — __ .\ 227 D TO WASHINGTON

AVE

-
-
——
C

SPECIAL NOTES

T e— -
_——

[-695 INNER LOOP OFF-RAMP

SIGNAL 1. REMOVE EXISTING OVERHEAD AND UNDERGROUND COMMUNICATION ~~_ N
CABLE “D” FROM THE TRAFFIC SIGNAL CONTROL CABINET AT LORD ~d
BALTIMORE DRIVE TO TRAFFIC SIGNAL CONTROL CABINET AT THE |
[-695 INNER LOOP OFF—-RAMP. _ORD BALTIMORE DRIVE
2. INSTALL AND CONNECT PROPOSED 12-PAIR COMMUNICATION CABLE SIGNAL
“A” IN EXISTING CABINET AND DISCONNECT AND REMOVE EXISTING
COMMUNICATION CABLE “D”.
3. INSTALL AND CONNECT PROPOSED 12-PAIR COMMUNICATION CABLE
“B” IN EXISTING CABINET AND DISCONNECT AND REMOVE EXISTING
COMMUNICATION CABLE “D”.
4. EXISTING COMMUNICATION CABLE “C” TO REMAIN.

SPECTIAL NOTES

T. REMOVE EXISTING OVERHEAD AND UNDERGROUND COMMUNICATION
CABLE “"D” FROM THE TRAFFIC SIGNAL CONTROL CABINET AT LORD
BALTIMORE DRIVE TO TRAFFIC SIGNAL CONTROL CABINET AT THE
[-695 INNER LOOP OFF-RAMP.

+ INSTALL AND CONNECT PROPOSED 12-PAIR COMMUNICATION CABLE
A” IN EXISTING CABINETS AND DISCONNECT AND REMOVE EXISTING
COMMUNICATION CABLE “D”.

3. EXISTING COMMUNICATION CABLE “C” TO REMAIN.

// D
SEE /
NOTE #2
AND #3 /" FAWB.C,D
BG&E
342477
c s
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// o 1o}
EXISTING 1/C CABLE —wa————%— -
TO CROYDON RD O

BY: BJG
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I—-695 INNER LOOP OFF—-RAMP
SIGNAL
CATEGORY
CODE
800000
B02145
805115
GEOMETRIC LEGEND 805135
————————— EXISTING g]?gg}
PROPOSED 822002
UTILITY LEGEND
SD SD STORM DRAIN
G G GAS MAIN
W W WATER MAIN c.
s s SEWER MAIN
E E ELECTRIC CABLES
A a AERIAL CABLES
T T TELEPHONE CABLES
F F FIBER-OPTIC
— N TCW —— [NTERCONNECT

ULTIMATE INTERCONNECT WIRING DIAGRAM
D D |
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WIRING DIAGRAM KEY
A 1-12 PAIR COMMUNICATION CABLE (19 AWG), JELLYFILLED (UNDERGROUND)
B 2-500 FT. LEAD-IN CABLES FOR NON—-INVASIVE PROBES
C EXISTING 12-PAIR COMMUNICATION CABLE (7O REMAIN)
D EXISTING 12-PAIR COMMUNICATION CABLE (TQ BE REMOVED)

NON—=INVASIVE
MICROLOOP PROBES

—_——

EQUIPMENT LIST "B”
B.EQUIPMENT TO BE FURNISHED AND/OR INSTALLED BY THE CONTRACTOR

DESCRIPTION UNIT QUANTITY

REMOVE AND DISPOSE OF EXISTING TRAFFIC SIGNAL EQUIPMENT LS 1
ADJUST EXISTING HANDHOLE EA 5

3 INCH SCHEDULE 80 RIGID PVC CONDUIT—-BORED LF 55

3 INCH SCHEDULE 80 RIGID PVC CONDUIT-TRENCHED LF 965
NONINVASIVE DETECTOR., 500 FOOT LEAD IN CABLE EA 2
FURNISH AND INSTALL ELECTRICAL HANDHOLE EA 6
12-PAIR COMMUNICATION CABLE., JELLYFILLED (UNDERGROUND) LF 1255

EQUIPMENT LIST “C”
EQUIPMENT TO BE REMOVED BY THE CONTRACTOR AND RETURNED TO SHA.
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